PAGE 1 DEPARTMENT OF TRANSPORTATI ON DATE: 7/9/2001
OLYMPI A, WASHI NGTON 98504 DOT_RGGB03
Bl D OPENI NG FORM
SR 3
SVEETWATER CREEK CULVERT REPLACEMENT
00C529
Bl DDERS AND BI DS LOCATI ON:  MASON
Bl DDER Bl DDER Bl D OPENI NG DATE: 07/11/2001
TOTAL TOTAL PRQIECT ESTI MATE:
Bl DDER Bl DDER APPARENT 3 LOW BI DDERS
TOTAL TOTAL
Bl DDER Bl DDER
TOTAL TOTAL
QUANTI TY DESCRI PTI ON | TEMEUNIT PRCE/UNIT PRICE|UNI T PRI CE
LUVP SUM MOBI LI ZATI ON 1
1200 S. . REMOVI NG ASPHALT CONC. PAVEME 2
LUVP SUM REMOVAL AND RESETTI NG LANDS( 3
200 C.Y. GRAVEL BORROW I NCL. HAUL 4
LUVP SUM DETOUR REMOVAL 5
30 C.Y. S| MULATED STREAMBED MATERI AL 6
50 CY. STREAMBED GRAVEL 7
20 TON QUARRY SPALLS 8
15 L. F. SCHEDULE A CULV. PIPE 12 IN. 9
220 L. F. CORRUGATED POLYETHYLENE CULV.| 10
1 EACH CATCH BASIN TYPE 1L 11
LUVP SUM PRECAST REI NFORCED CONCRETE| 12
10 C Y. GRAVEL BACKFI LL FOR WALL 13
750 TON CRUSHED SURFACI NG BASE COURSE 14
300 TON ASPHALT CONC. PAVEMENT CL. A| 15
300 CALC COMPACTI ON PRI CE ADJUSTMENT 16
100 S.. SEEDI NG AND FERTI LI ZI NG BY k 17
3000 EST. TEMPORARY WATER PCLLUTI OV ER( 18
LUVP SUM SPI LL PREVENTI ON PLAN 19
20 HR ERCSI ON CONTRCL LEAD 20
20 HR SPCC LEAD 21
LUVP SUM WATER POLLUTI ON PREVENTI ON 22
1 EACH BOX CULVERT GUARDRAI L STEEL R 23
2 EACH BOX CULVERT GUARDRAI L STEEL R 24
94 L. F BEAM GUARDRAIL TYPE 1 - 8 FT.| 25
3 EACH BEAM GUARDRAI L FLARED TERM N4 26
1 EACH BEAM GUARDRAI L NON- FLARED TER 27
770 L. F. TEMPORARY CONC. BARRI ER 28
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Bl D OPENI NG FORM

QUANTI TY DESCRI PTI ON | TEM#/UNIT PRICE/UNIT PRICE/UNIT PRI CE
210 L.F. PAI NT LI NE 29

2 EACH PLASTI C DRAI NAGE MARKI NG 30

1450 L.F.  TEMPORARY PAVEMENT MARKI NG 31

2 EACH PORTABLE CHANGEABLE MESSAGE § 32

180 HR OPERATI ON OF PORTABLE CHANGE/ 33

LUVP SUM TEMPORARY TRAFFI C CONTROL DE\ 34

80 HR TRAFFI C CONTROL LABOR 35

50 HR TRAFFI C CONTROL SUPERVI SOR 36

194 S.F. CONSTRUCTI ON SI GNS CLASS A 37

267 C.Y. STRUCTURE EXCAVATI ON CLASS B| 38

700 S.F. SHORI NG OR EXTRA EXCAVATI ON ¢ 39

2 EACH PLUGG NG EXI STI NG PI PE 40

1000 EST. ROADSI DE CLEANUP 41

1000 EST. REI MBURSEMENT FOR THI RD PARTY 42

-1 CALC M NOR CHANGE 43

170 S.. CONSTRUCTI ON GEOTEXTI LE 44




